
Cromwell School
Acitivity Schedule - To Completion of RIBA 4 Design

DESCRIPTION QTY UNIT RATE AMOUNT 1st Floor Works Grd Floor Works Garage Works

SCHEDULE OF WORKS

REFURBISHMENT WORKS

AREA 1 - CLASSROOM 1 nr 71,069.29                 71,069.29                 

AREA 2 1 nr 84,583.62                 84,583.62                 

AREA 3 - CORRIDOR 1 nr 14,423.04                 14,423.04                 

GF MUSIC ROOM 1 nr 31,462.71                 31,462.71                 

REPLACE ROLLER SHUTTERS WITH NEW GLAZING AND DOORS TO 
GARAGE.  1 nr 14,840.90                 14,840.90                 

M&E WORKS TO GARAGE AREA 1 nr 4,155.45                   4,155.45                   

DRAINAGE WORKS TO GARAGE AREA 1 nr 2,374.54                   2,374.54                   

FIRE SIGNAGE AND APPLIANCES 1 nr 2,374.54                   1,458.31                   916.23                      

FITTINGS INCLUDING BUILT IN UNITS TO ALONG WALL 1 nr 3,561.82                   3,561.82                   

FIRE ALARM ALTERATIONS 1 nr 2,077.73                   2,077.73                   

INTRUDER ALARM ALTERATIONS 1 nr 1,484.09                   1,484.09                   

FIRESTOPPING 1 nr 5,936.36                   4,686.26                   1,250.10                   

SUBCONTRACTOR PRELIMINARIES 1 nr 37,293.56                 

Net construction costs £275,637.64 £183,344.16 £33,629.04 £21,370.89

FEES PRELIMINARIES & CONTINGENCIES

PRINCIPAL DESIGNER 1 nr 3,828.95                   

ARCHITECT 1 nr 6,233.18                   

STRUCTURAL ENGINEER 1 nr 5,639.54                   

M&E CONSULTANT 1 nr 3,561.82                   

BUILDING CONTROL FEES 1 nr 2,671.36                   

ACOUSTIC CONSULTANT 1 nr 2,374.54                   

SURVEYS 1 nr 11,613.25                 

RCG PRELIMINARIES inc precon fee 1 nr 46,002.32                 

CONTINGENCIES ETC. 5% % 14,126.43                 9,396.39                   1,723.49                   1,095.26                   

Construction Costs £371,689.03 £192,740.54 £35,352.52 £22,466.15

RCG Margin 6.5% £24,159.79

£395,848.82

CONSTRUCTION COST SPLIT


